सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA29342454830692L
Certificate Issued Date	:	05-Aug-2013 11:24 AM
Account Reference	:	NONACC (FI)/ kaksfcl08/ RAJAJINAGAR1/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL08207566621160 85L
Purchased by	:	M RAJASHEKAR
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	M RAJASHEKAR
Second Party	:	EXECUTIVE ENGINEER BBMP DASARAHALLI DIVISION
Stamp Duty Paid By	:	M RAJASHEKAR
Stamp Duty Amount(Rs.)	:	100 (One Hundred only)

Srigandha Souharda Credit Co-Operative Ltd.
No. 1073, 2nd Floor, Dr. Rajkumar Road, 1st Main
1st Block, Rajajinagar, Bangalore - 560 010

Please write or type below this line

Agreement No/EE/DD/AGR/ 103 /2013-14

Dt: 6/8/2013

This agreement, made the Sixth [6th] day of August 2013 between Executive Engineer, Dasarahalli Division, Hesaraghatta Main Road, Bagalagunte, Bangalore - 560 073. (hereinafter called "the Employer) of the one part M.Rajashekar, No.90, 34th Cross, Juganahalli, Rajajinagar, 2nd Block, Bangalore-560 010, (hereinafter called the contractor) of the Other part.

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palike
Dasarahalli Division, Bangalore-73

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Whereas the Employer is desirous that the Contractor execute the work

Name of Work:	Improvements of roads & drain between 4th cross & Hesaragatta Main road of Mallasandra in Ward No-14
Est Cost:	19.80 Lakhs Item No.32
Job Code:	014-13-000013 PCode-1771
Est No:	EE/DD/EST/234/2012-13
Administrative Approval:	JC/DZ/AA/541/12-13, Dt;30.01.201.
Technical Sanction:	EE/DD/TS/334/12-13, Dt:31.01.2013
Tender Notification No& Date:	BBMP/EE/DD/Ten/06/12-13, Dt:11.02.2013

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of Rs.18,58,882.00 (Rupees Eighteen Lakh Fifty Eight Thousand Eight Hundred Eighty Two Only) (Which is 5.99% Below SR of 2012-13)rates mentioned in the Schedule B. and complete the work within 90 days.

EMD & Difference Amount Details.

Details	Amount	Number	Date	Name Of Bank & Branch
EMD	50000.00	Through e-procurement Portal, Payment No. B568931/E/O/01		
Difference Amt	1,21,118.00	318808	06.08.2013	Canara Bank, Town Hall Branch,

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

M. Rajashekar

CONTRACTOR

EXECUTIVE ENGINEER,
DASARAHALLI DIVISION,

WITNESSES:

1. Siddagowda

2.